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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1
     STATE/FEDERAL AID NO: ESTP-2012(23)    CONTRACT TIME :  120  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ESTP-2012(23)
     PAVEMENT & REHABILITATION, SOUTH I-III, 2012

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/10/12 to vendor AMERICAN INFRASTRUCTURE-MD INC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,378,477.93    107.0533% 100.0000%
   1    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     4,090,000.00    100.0000%  93.4115%
   2    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     4,126,994.42    100.9045%  94.2564%
   3    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     4,230,608.86    103.4379%  96.6228%
                       A-DEL CONSTRUCTION COMPANY, INC.                                                    IRREGULAR
                       DIAMOND MATERIALS LLC                                                               IRREGULAR
                       DAVID A BRAMBLE, INC.                                                               IRREGULAR
====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                  67.000  CY   |      30.00000        2010.00|      49.00000        3283.00|      38.80000        2599.60
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 208000                   4.000  CY   |      22.78000          91.12|     211.00000         844.00|      57.82000         231.28
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |
  TRENCHES                                |                             |                             |

0030 209003                   2.500  CY   |      24.00000          60.00|      63.00000         157.50|      71.00000         177.50
  BORROW, TYPE C                          |                             |                             |
0040 212001                   8.000  CY   |      40.00000         320.00|     211.00000        1688.00|      26.25000         210.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0050 302005                 477.000  TON  |      44.25000       21107.25|      20.95000        9993.15|      44.68000       21312.36
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0060 302008                   9.000  CY   |      60.00000         540.00|      42.00000         378.00|      83.04000         747.36
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0070 401696                 320.000  TON  |      20.00000        6400.00|      40.00000       12800.00|      24.45000        7824.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0080 401801               10110.000  TON  |      65.00000      657150.00|      70.50000      712755.00|      64.88000      655936.80
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/10/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 401823                 734.000  TON  |      87.00000       63858.00|      96.00000       70464.00|      70.00000       51380.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0100 401827                1402.000  TON  |      69.50000       97439.00|      70.50000       98841.00|      64.58000       90541.16
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0110 401833               16005.000  TON  |      82.00000     1312410.00|      74.00000     1184370.00|      72.34000     1157801.70

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0120 402000                 228.000  TON  |     100.00000       22800.00|      64.00000       14592.00|      92.70000       21135.60
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                4600.000  SYIN |       1.88000        8648.00|       0.25000        1150.00|       2.74000       12604.00
  HOT-MIX PATCHING                        |                             |                             |
0140 503001                 320.000  SY   |     190.00000       60800.00|     198.00000       63360.00|     216.30000       69216.00
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |
  TYPE A                                  |                             |                             |
0150 503006                 640.000  EACH |      17.50000       11200.00|      17.00000       10880.00|      18.90000       12096.00
  DOWEL BARS                              |                             |                             |

0160 503501                1700.000  LF   |       2.75000        4675.00|       4.15000        7055.00|       4.15000        7055.00
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0170 503503                2528.000  SYIN |       5.65000       14283.20|       5.65000       14283.20|       5.65000       14283.20
  PATCHING CONCRETE                       |                             |                             |
0180 701010                4500.000  LF   |      24.40000      109800.00|      20.70000       93150.00|      22.24000      100080.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
0190 701011                 240.000  LF   |      23.75000        5700.00|      23.85000        5724.00|      26.32000        6316.80
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0200 701022                 120.000  LF   |      26.05000        3126.00|      23.85000        2862.00|      27.40000        3288.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 3-8                      |                             |                             |

0210 705001                4000.000  SF   |       5.57000       22280.00|       6.30000       25200.00|       7.60000       30400.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0220 705002                2000.000  SF   |       6.75000       13500.00|       7.85000       15700.00|       9.16000       18320.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0230 705007                 920.000  SF   |      30.00000       27600.00|      33.55000       30866.00|      33.60000       30912.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/10/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0240 705008                3240.000  SF   |      19.64000       63633.60|      21.60000       69984.00|      32.08000      103939.20
  CURB RAMP, TYPE 1                       |                             |                             |
0250 705009                7980.000  SF   |      18.00000      143640.00|      20.95000      167181.00|      26.28000      209714.40
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0260 705010                  98.000  SF   |      19.00000        1862.00|      21.90000        2146.20|      31.78000        3114.44

  CURB RAMP, TYPE 5                       |                             |                             |
0270 708060                  31.000  EACH |     250.00000        7750.00|     262.00000        8122.00|     263.00000        8153.00
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0280 708062                  31.000  EACH |     300.00000        9300.00|     262.00000        8122.00|     263.00000        8153.00
  FURNISH DRAINAGE INLET FRAME(S)         |                             |                             |
0290 710001                 119.000  EACH |     885.00000      105315.00|     157.00000       18683.00|     997.50000      118702.50
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0300 710002                  50.000  EACH |     700.00000       35000.00|     157.00000        7850.00|     682.50000       34125.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0310 716502                  26.000  EACH |    1200.00000       31200.00|     996.00000       25896.00|     998.00000       25948.00
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |
0320 732004                 736.000  TON  |      29.50000       21712.00|      20.00000       14720.00|      26.20000       19283.20
  TOPSOIL (TON)                           |                             |                             |
0330 734013                8283.000  SY   |       1.00000        8283.00|       1.05000        8697.15|       0.75000        6212.25
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0340 743003                  94.000  EADY |      20.00000        1880.00|      26.20000        2462.80|      16.40000        1541.60
  ARROWPANELS, TYPE C                     |                             |                             |
0350 743004                  70.000  EADY |      75.00000        5250.00|      79.00000        5530.00|      74.95000        5246.50
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0360 743005                 374.000  EADY |      46.00000       17204.00|      36.90000       13800.60|      98.94000       37003.56
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
0370 743007                 935.000  HOUR |      75.00000       70125.00|      75.00000       70125.00|      75.00000       70125.00
  TRAFFIC OFFICERS                        |                             |                             |
0380 743010                  99.000  EADY |     125.00000       12375.00|     250.00000       24750.00|     150.00000       14850.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0390 743051                5813.000  HOUR |      46.66000      271234.58|      46.66000      271234.58|      46.66000      271234.58
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0400 743063                 872.000  HOUR |      67.66000       58999.52|      67.66000       58999.52|      67.66000       58999.52
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT

     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0410 744505                   3.000  EACH |     300.00000         900.00|     330.00000         990.00|     315.00000         945.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |
0420 746774               10220.000  LF   |       9.00000       91980.00|       8.40000       85848.00|       7.61000       77774.20
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0430 746776                 108.000  EACH |     104.00000       11232.00|     110.00000       11880.00|     113.40000       12247.20
  LOOP DETECTOR SPLICE                    |                             |                             |
0440 748015                6242.000  SF   |       6.25000       39012.50|       2.90000       18101.80|       2.89000       18039.38
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0450 748019              279810.000  LF   |       0.18000       50365.80|       0.20000       55962.00|       0.22000       61558.20
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0460 748026               12466.000  SF   |       1.08000       13463.28|       0.40000        4986.40|       0.42000        5235.72

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0470 748027                 600.000  LF   |       2.50000        1500.00|       2.10000        1260.00|       2.10000        1260.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0480 748502                 476.000  EACH |      26.54000       12633.04|      33.80000       16088.80|      25.20000       11995.20
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0490 748529                  32.000  SF   |      15.00000         480.00|      26.20000         838.40|      26.25000         840.00
  RETROREFLECTIVE PREFORMED               |                             |                             |
  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
0500 748548              319715.000  LF   |       0.40000      127886.00|       0.35000      111900.25|       0.25000       79928.75
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0510 748554                  11.000  EACH |     258.63000        2844.93|     309.00000        3399.00|     309.75000        3407.25
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, PEDESTRIAN SYMBOL    |                             |                             |
0520 749687                 171.000  EACH |      75.31000       12878.01|      68.00000       11628.00|      78.76000       13467.96
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
0530 749688                  43.000  EACH |      85.00000        3655.00|      58.00000        2494.00|     131.30000        5645.90
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0540 749689                   6.000  EACH |      90.00000         540.00|      84.00000         504.00|     213.30000        1279.80
  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             |
  GREATER THAN 6" DEPTH                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0550 750000                  32.000  EACH |     250.00000        8000.00|     157.00000        5024.00|     262.50000        8400.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0560 758000                1005.000  SY   |      18.00000       18090.00|      10.00000       10050.00|      19.62000       19718.10
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0570 760507              456302.000  SYIN |       0.80000      365041.60|       0.50000      228151.00|       0.42000      191646.84
  PROFILE MILLING, HOT-MIX                |                             |                             |
0580 761001                 475.000  SY   |       7.50000        3562.50|       8.00000        3800.00|       7.90000        3752.50
  BUTT JOINTS, HOT MIX                    |                             |                             |
0590 762001               13640.000  LF   |       2.00000       27280.00|       0.10000        1364.00|       1.22000       16640.80

  SAW CUTTING, HOT MIX                    |                             |                             |
0600 762002                1457.000  LF   |       4.00000        5828.00|       2.90000        4225.30|       3.43000        4997.51
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0610 763000                          LUMP |  120872.00000      120872.00|   99805.35000       99805.35|   95700.00000       95700.00
  INITIAL EXPENSE                         |                             |                             |
0620 763502                          LUMP |    3000.00000        3000.00|   12000.00000       12000.00|    2563.00000        2563.00
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
0630 763621                   1.000  HOUR |    6000.00000        6000.00|    1000.00000        1000.00|     137.00000         137.00
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             |
0640 763643                          LUMP |  120872.00000      120872.00|  240000.00000      240000.00|  179000.00000      179000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     4,378,477.93|           $     4,090,000.00|           $     4,126,994.42

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,378,477.93|           $     4,090,000.00|           $     4,126,994.42
====================================================================================================================================
     DBE GOALS                             |                 8         %|                  8         %|                  8         %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                  67.000  CY   |      26.00000        1742.00|                             |
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 208000                   4.000  CY   |      75.00000         300.00|                             |
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |
  TRENCHES                                |                             |                             |
0030 209003                   2.500  CY   |     100.00000         250.00|                             |

  BORROW, TYPE C                          |                             |                             |
0040 212001                   8.000  CY   |      32.00000         256.00|                             |
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0050 302005                 477.000  TON  |      36.00000       17172.00|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0060 302008                   9.000  CY   |      75.00000         675.00|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0070 401696                 320.000  TON  |      25.00000        8000.00|                             |
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0080 401801               10110.000  TON  |      72.70000      734997.00|                             |

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0090 401823                 734.000  TON  |      88.00000       64592.00|                             |
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0100 401827                1402.000  TON  |      74.00000      103748.00|                             |
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0110 401833               16005.000  TON  |      81.00000     1296405.00|                             |
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0120 402000                 228.000  TON  |      80.00000       18240.00|                             |
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                4600.000  SYIN |       2.20000       10120.00|                             |
  HOT-MIX PATCHING                        |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0140 503001                 320.000  SY   |     235.00000       75200.00|                             |
  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |
  TYPE A
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT

     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 503006                 640.000  EACH |      19.00000       12160.00|                             |
  DOWEL BARS                              |                             |                             |

0160 503501                1700.000  LF   |       4.15000        7055.00|                             |
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0170 503503                2528.000  SYIN |       5.65000       14283.20|                             |
  PATCHING CONCRETE                       |                             |                             |
0180 701010                4500.000  LF   |      15.25000       68625.00|                             |
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
0190 701011                 240.000  LF   |      23.75000        5700.00|                             |
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0200 701022                 120.000  LF   |      23.50000        2820.00|                             |
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 3-8                      |                             |                             |

0210 705001                4000.000  SF   |       5.35000       21400.00|                             |
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0220 705002                2000.000  SF   |       6.35000       12700.00|                             |
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0230 705007                 920.000  SF   |      55.00000       50600.00|                             |
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0240 705008                3240.000  SF   |      20.15000       65286.00|                             |
  CURB RAMP, TYPE 1                       |                             |                             |
0250 705009                7980.000  SF   |      20.60000      164388.00|                             |
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0260 705010                  98.000  SF   |      26.10000        2557.80|                             |

  CURB RAMP, TYPE 5                       |                             |                             |
0270 708060                  31.000  EACH |     250.00000        7750.00|                             |
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0280 708062                  31.000  EACH |     350.00000       10850.00|                             |
  FURNISH DRAINAGE INLET FRAME(S)         |                             |                             |
0290 710001                 119.000  EACH |     850.00000      101150.00|                             |
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0300 710002                  50.000  EACH |     650.00000       32500.00|                             |
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0310 716502                  26.000  EACH |    1000.00000       26000.00|                             |
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
     LETTING DATE : 10/23/12                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 732004                 736.000  TON  |      27.00000       19872.00|                             |
  TOPSOIL (TON)                           |                             |                             |
0330 734013                8283.000  SY   |       0.65000        5383.95|                             |
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0340 743003                  94.000  EADY |      20.00000        1880.00|                             |
  ARROWPANELS, TYPE C                     |                             |                             |
0350 743004                  70.000  EADY |      60.00000        4200.00|                             |
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0360 743005                 374.000  EADY |      42.00000       15708.00|                             |
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
0370 743007                 935.000  HOUR |      75.00000       70125.00|                             |
  TRAFFIC OFFICERS                        |                             |                             |
0380 743010                  99.000  EADY |     150.00000       14850.00|                             |
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0390 743051                5813.000  HOUR |      46.66000      271234.58|                             |
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0400 743063                 872.000  HOUR |      67.66000       58999.52|                             |
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
0410 744505                   3.000  EACH |     320.00000         960.00|                             |
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |
0420 746774               10220.000  LF   |       7.65000       78183.00|                             |
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0430 746776                 108.000  EACH |     114.00000       12312.00|                             |
  LOOP DETECTOR SPLICE                    |                             |                             |
0440 748015                6242.000  SF   |       2.90000       18101.80|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0450 748019              279810.000  LF   |       0.22000       61558.20|                             |
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0460 748026               12466.000  SF   |       0.42000        5235.72|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0470 748027                 600.000  LF   |       2.15000        1290.00|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
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          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0480 748502                 476.000  EACH |      25.35000       12066.60|                             |
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0490 748529                  32.000  SF   |      30.00000         960.00|                             |
  RETROREFLECTIVE PREFORMED               |                             |                             |
  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
0500 748548              319715.000  LF   |       0.25000       79928.75|                             |
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0510 748554                  11.000  EACH |     310.00000        3410.00|                             |
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, PEDESTRIAN SYMBOL    |                             |                             |
0520 749687                 171.000  EACH |      45.00000        7695.00|                             |
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
0530 749688                  43.000  EACH |      52.00000        2236.00|                             |
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
0540 749689                   6.000  EACH |      70.00000         420.00|                             |
  INSTALLATION OF 4" DIAMETER HOLE,       |                             |                             |
  GREATER THAN 6" DEPTH                   |                             |                             |

0550 750000                  32.000  EACH |     250.00000        8000.00|                             |
  ADJUST WATER VALVE BOXES                |                             |                             |
0560 758000                1005.000  SY   |      32.00000       32160.00|                             |
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0570 760507              456302.000  SYIN |       0.62000      282907.24|                             |
  PROFILE MILLING, HOT-MIX                |                             |                             |
0580 761001                 475.000  SY   |       7.50000        3562.50|                             |
  BUTT JOINTS, HOT MIX                    |                             |                             |
0590 762001               13640.000  LF   |       0.90000       12276.00|                             |
  SAW CUTTING, HOT MIX                    |                             |                             |

0600 762002                1457.000  LF   |       3.00000        4371.00|                             |
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0610 763000                          LUMP |  100000.00000      100000.00|                             |
  INITIAL EXPENSE                         |                             |                             |
0620 763502                          LUMP |    3000.00000        3000.00|                             |
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206203.01                COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(       )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0630 763621                   1.000  HOUR |     200.00000         200.00|                             |
  CONSTRUCTION ENGINEERING, REHABILITATIO |                             |                             |
0640 763643                          LUMP |  100000.00000      100000.00|                             |
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     4,230,608.86|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,230,608.86|           $             0.00|           $
====================================================================================================================================
     DBE GOALS                             |                 8         %|                            %|                            %
====================================================================================================================================


